
Corrigendum-2 
Reference Tender No. RGIPT/JAIS/Project/2022-23/02 Date: 08.06.2022 

Reason for Re-tendering: 

Re-tendering is necessary to procure lyophilizer equipment for fulfilling the purpose. In an 

earlier tendering process for the same, the less number of the bid was received i.e. one, even 

after giving the extension in date. Few modifications have been made in technical

specifications to invite more bidders. Therefore, re-tendering for the procurement oflyophilizer
is being done. 

Dr.U. Ojha 

(Chaiman, DST Project Purchase Committee)



{ "type": "Document", "isBackSide": false }

