## Corrigendum-3

Reference Tender No. RGIPT/JAIS/Project/2022-23/01

Date: 10.06.2022

## Reason for Re-tendering:

In an earlier tendering process, we have received the three bids, but the quoted price is much higher than the budget. Therefore, there is need of re-tendering for the procurement of Multichannel Electrochemical Workstation.

Dr. U. Ojha

(Chairman, DST Project Purchase Committee)